

## ATTACHMENT 0027

### De-incentive Fee Table:

All task orders under this Multiple Award Indefinite Delivery / Indefinite Quantity Contract will subject to periodic and 'on-the-spot' performance assessments. The performance assessments will be written in the form of a corrective action request (CAR) – the CAR is used to identify performance / quality concerns to the contractor and requires a written corrective action plan as outlined in the Performance Work Statement (PWS). Additionally, formal performance reviews will be conducted on all subsequent task orders not less than quarterly beginning not more than 30 days after the first full quarter following transition. Performance reviews can be scheduled more frequently if deemed necessary by the COR, Government Program Manager, or Procuring Contracting Officer (PCO). The Contractor will receive briefings on the performance reports and be allowed the opportunity to submit a response. Contract deficiency reports (CDRs) and/or quality discrepancy reports (QDRs) will be used if the issue(s) identified by the CAR is not corrected or addressed as requested by the PCO. The normal schedule of periodic performance reviews will be identified in subsequent task order quality assurance surveillance plans (QASP).

The following areas are deemed most significant to the Government – loss of any sensitive item, loss of overall property accountability (when the Procuring Contracting Officer determines the contractor's property management practices are inadequate in part or total) and negative impact to the effort. Also factored into the performance assessment process are any outstanding contract deficiency reports or quality discrepancy reports filed in the previous quarter remaining unresolved.

Contractors fixed fee will be assessed for validated discrepancies at the following rate:

<b>EVENT</b>	<b>Assessment Rate (%)</b>	<b>Additional Factors</b>
Loss of sensitive item	-.75%	Plus value of item / criminal liability
Loss of property	-.5% to -1.5%	Plus value of property
Unresolved QDR / CDR	-.125% to -.75%	PCO determination required
Other Negative Impact to Mission	-.0625% to -2.5%	PCO determination required