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1. Objective:  To receive, issue, and store: Ammunition, Arms and Explosives (AA&E), 

Industrial Plant Equipment (IPE), and other government-owned items, (including, but 
not limited to, Trident Missiles, Mercury, and Vertical Launch System Ship Parts) in 
a safe, secure and environmentally sound manner.  Support the JMC Modernization 
effort by expanding the Enterprise utilizing LMP and all approved, certified 
compliant applications to meet and exceed the JMC Business Requirements 
Transformation efforts. 

2. Storage 
2.1. Ammunition components, end items, and explosives received shall be stored in 

accordance with approved US Army Materiel Command (AMC) and Department 
of Defense  (DOD) drawings (AMC Drawing 19-48-75-5 and Department of the 
Army Pamphlet 75-5, 15 Nov 84, Explosives – List of Storage and Outloading 
Drawings for Ammunition), and Department of the Army Pamphlet 385-64, 15 
Dec 99, Safety – Ammunition and Explosives Safety Standards, chapter 4 and 
chapter 13, as well as all updates to these drawings/pamphlets.  These items shall 
be segregated and identified using site location, grid location, lot number and 
condition code. 

2.2. The contractor shall store Industrial Plant Equipment (IPE), DF-2 and other 
government-owned items.  Some items may be stored outdoors, while other items 
may require special conditions, such as protection from the elements, or 
hazardous material storage, or climate controlled warehousing.  Only the 
Government Quality Assurance Specialists, Ammunition Surveillance (QASAS) 
will assign/approve condition code changes for A&E. 

2.3. Storage Planning and Management:  The storage planning activity shall approve 
all on-post receipts locations using Reports of Shipment or an equivalent advance 
shipment notification document and any subsequent location changes to the 
item’s initial storage location in accordance with (IAW) US Army Materiel 
Command Regulation (AMC-R) 740-25, 01 May 00, Storage and Supply 
Activities – Ammunition Stock Location System, chapter 1, paragraph 1-5.d. 

2.4. Storage Location Changes:  IAW AMC-R 740-25, chapter 1, paragraphs 1-5.c., 
and 1-5.e., the storage planning activity shall provide approval before on-post 
location changes are accomplished.  DA Form 4508 (Ammunition Transfer 
Record) or an equivalent document shall document and control on-post location 
changes.  A central control register shall be maintained for tracking each 
Ammunition Transfer Records or equivalent materiel movement document 
processed.  A minimum acceptable accuracy level, 98 percent, will be maintained 
for storage location records 

2.5. IAW AMC-R 740-25, Chapter 1, paragraphs 1-5.i.., and paragraph 1-5.j., AMC 
Form 1385 (Magazine Data Card) or its equivalent document will be prepared 
and placed on ammunition stacks at the grid locations.  The Magazine Data Card 
or its equivalent document will be present and accurate for current quantity and 
grid location. 

2.6. Storage Reporting:   IAW Army Regulation (AR) 740-1, , 26 Aug 08, Logistics – 
Storage and Supply Activity Operations, chapter 4, Section I, paragraph 4-11 and 
Section II, paragraphs 4-12, 4-16, 4-17 and 4-19, no later than each month’s fifth 
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working day, AMSJM-LIS shall receive the previous month’s storage posture 
identifying Gross Square Feet, Net Square Feet (NSF) and occupied NSF 
available for storage, data.  (Example, May 2007 DD Form 805 would arrive at 
AMSJM-LIS NLT 7 June 2007). 

2.7. Storage Practices:  Storage locations, to the maximum extent possible, shall be 
free of debris in accordance with DA PAM 385-64, chapter 2, paragraph 2-6.  
Good housekeeping concepts (pest control, sweeping out of dirt, removal of 
trash, etc) will be used in storage locations.  Loose components of ammunition, 
packing materials, conveyors, forklifts, skids, dunnage, empty boxes, and other 
similar material shall not be stored in a magazine containing ammunition or 
explosives.  The contractor shall submit suggested rewarehousing efforts through 
the ACO staff to AMSJM-LIS for approval.  No rewarehousing efforts shall 
proceed without AMSJM-LIS approval.   

2.8. IAW AMC-R 740-25, chapter 1, paragraph 1-4.c., the contractor will maximize 
storage space.  A list will be provided to the Commander annually, of all 
magazines with lots, with the same condition code and owner, which are 
fragmented among more than one magazine. 

2.9. Repalletize Stored Stocks 
2.9.1  The contractor shall provide a list of stocks recommended for 
repalletization to the Government each year in January, with the exception of the 
first January after contract award.  
2.9.2  The repalletization list shall be comprehensive for all SMCA stocks at 
HWAD.  NonSMCA stocks may be added to the list as a separate section. 
2.9.3  The repalletization list shall be ranked by priorities developed by the 
contractor.  Priorities may be based upon, but are not limited to, such factors as: 
safety in storage,  stocks for known future shipments, stocks for long-term 
storage, stocks historically in high demand. 
2.9.4  Joint Munitions Command (JMC) will review the list and determine which 
recommended lots (if any) will be repalletized that calendar year. 
2.9.5  Repalletization recommendation list shall be provided through HWAD’s 
Quality Assurance Division to JMC. 
2.9.6  The contractor shall be responsible for repalletization of any lots not 
included on their annual recommendation list. 

2.10  The contractor shall test maintain and repair lightning protection systems on all  
explosive operations and storage facilities/areas IAW DA PAM 385-64 and  NFPA 
780 (current versions of each as of the date of award of the contract, and all updates 
to both during the term of the contract).  Contractor shall provide written or electronic 
summation of all lightning protection inspections, tests, and completed repairs to the 
Government QASAS and Safety Officer on a monthly basis.  Documented results of 
inspections, tests and repairs shall be retained for the length of the contract and then 
turned over to new contractor.  Results will be made available to government 
personnel as requested.  Records may be disposed of as directed by DA PAM 385-64, 
with prior written concurrence by the Government ACO QA Division. 
2.11 Contractor shall report the following information for all bulk propellant, bulk 
packed propellant components and separate loading propelling charges:  NSN, Lot 
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number, and quantity to the Government QASAS in January of each year.  DID DI-
MISC-80193 (CDRL A054) 
2.12  Cat I and II ammunition and explosive areas will be surrounded with security 
fencing.  New chain-link fencing will not be programmed for Cat III and IV storage 
facilities unless it is determined necessary based on local threats, vulnerabilities and 
cost effectiveness.  Standard details for chain-link fencing are addressed in USACE 
DEF design drawing 872-90-01. 
2.13 The contractor shall program repairs to explosive operations and storage 
structures within 30 days of deficiency being noted (either from contractor or 
government inspections) and actual repairs shall be accomplished within 6 months.  
The contractor shall complete storage deficiency corrections within 90 calendar days 
of receipt of the inspection report. 
2.14 Government Quality Assurance Specialist, Ammunition Surveillance (QASAS) 
Representative 

2.14.1 The contractor shall make available electronic or printed copies of work 
schedules for all demil, renovation or maintenance operations to the Government 
QASAS at least 10 working days prior to commencing work.  Overtime work 
forecasts for shipping and receiving operations will be provided to the 
Government representative 2 days prior to commencing work, except in 
emergencies. 
2.14.2   The contractor shall make available stock status of all materiel in storage.  
The data elements required on read-only, query, data download and report 
generation capability include DODIC, NSN, lot number, owner, condition code, 
lot quantity, location, date of last inspection, type of last inspection, date of next 
inspection, , 4 defect codes fields, STL, and all component data fields.  Monthly, 
the contractor will provide this data in an Excel format to the Government 
QASAS, the Supply Management Specialist and Logistics Management 
Specialist. 
2.14.3  The contractor shall support the Government QASAS in locating materiel 
in storage, selecting samples (as directed by the QASAS) and 
packing/transporting them to and from inspection locations.  This support shall 
include unpacking and repackaging of samples for test or visual inspection.  The 
contractor shall provide enough transportation/manpower support so that QASAS 
can simultaneously operate up to four inspection bays during normal operating 
hours, and as required during overtime hours.  This support shall follow a 
workload schedule developed by the Government QASAS.  The contractor 
support shall include the capability to respond to high priority, short lead-time 
requests (emergencies, i.e., 999 shipments, war, etc.) on a 24-hour, 7-days-a-week 
basis and 10-hours per day, Monday through Thursday basis for routine workload. 
2.14.4. The contractor shall provide a QASAS-approved safe, secure and 
environmentally compliant workspace, equipment, materials, and manpower for  
performing the actions necessary to complete unpack/pack/inspect/test  
ammunition and explosives at identified workload levels. 
 2.14.5  The contractor shall support the Government QASAS in unpacking and  
packing propellant stability program samples for shipment. 
2.14.6  The contractor shall support the Government QASAS in unpacking and  
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packing Stockpile Reliability Program samples for shipment. 
2.14.7  The contractor shall incorporate any changes to the custodial records  
directed by the Government QASAS as a result of inspection, test or  
investigation.  The contractor shall provide support for inputting QASAS- 
generated information into Depot Surveillance Records (DSRs) via the Munitions  
History Program (MHP) for all incoming ammunition/explosive receipts.   
Changes and input will be accomplished within 3 work days. 

        2.15  Support for Ammunition Stockpile Reliability Program (ASRP) and       
        Ammunition Surveillance Program (ASP) is 4,000 lots per year.  This includes all  
        scheduled cyclic inspections (periodic inspections and safety-in-storage inspections)  
        as well as unscheduled special inspections and preparation of ASRP function  
        test/Propellant Stability Program samples.     
       2.16  The contractor shall provide calibration services for QA surveillance  
       equipment, gages and instruments. 
       2.17  Annually, the contractor shall provide $75,000, retail value, of packing,    
       marking and unitization supplies to support the Government QASAS operations.    
      The Government, as needed, will specify the supplies required.  The contractor shall  
      deliver the supplies within five business days of request, subject to availability. 
      2.18  The contractor shall be responsible for construction and removal of any  
      temporary ramps or extensions that are required to place the IPE in storage.  The  
      contractor shall make any minor modifications to storage structures that would be  
      required to store IPE at Hawthorne Army Depot.  Minor modifications would include,  
      but will not be limited to, removal of interior non-load bearing walls or  
      removal/replacement of doors.  The contractor shall not be responsible for  
      construction of new buildings or major renovations that may be required to store the  
      IPE.  If new construction or major renovation is required, the Government will write,  
      compete and execute a separate contract for the buildings or renovations. 
3. Issuing 

3.1  The contractor shall issue AA&E and other government controlled items (such 
as, but not limited to, IPE, chlorine, mercury) as requested by issuing authorities in 
accordance with Army Regulation (AR) 725-50, 15 Nov 95, Requisition and Issue of 
Supplies and Equipment – Requisitioning, Receipt, and Issue, System, chapter 4.  
Requisitions may be received through the Logistics Modernization Program (LMP).  
A locally created document (such as DD250, DA1149) may be required in cases 
where the requisition is requested telephonically, by e-mail or by other means of 
communication.  The issuance of out-bound material includes: traffic management, 
loading, tallying, inspecting, handling, and blocking and bracing in accordance with 
(IAW) applicable out-loading drawings and Department of Transportation (DOT) 
regulations.  Also included is placarding of conveyances, to include document 
processing.  (Note: conveyances may apply to Continental United States (CONUS) 
and/or Outside the Continental United Sates (OCONUS) shipment by container, 
truck, air, rail or vessel 
3.2   The contractor shall be responsible to coordinate with Government Quality 
Assurance for clearing AA&E shipments, loading conveyances, material handling  
equipment (MHE), verification of material and related documentation, ensuring  
proper conveyance, placarding, blocking and bracing, sealing and completing  
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documentation related to those functions.  Upon receipt of conveyance, the contractor  
will perform the required security inspecting.  The contractor shall inspect  
conveyance for issuance of the DD626, issue the DD626, move material from  
storage, load conveyance, block and brace IAW the applicable drawing(s) and DOT  
regulations.  The contractor shall present the proper documentation to the  
transportation agent and ensure the proper documentation is with the shipment.   
Material may be moved to a staging area prior to loading or the conveyances may be  
loaded from the storage locations.  Upon receipt of the conveyance, the contractor  
shall arrange for support from Government QASAS. 
3.3  During the issuing process, if any shortages/overages, damaged material, missing  
seals, miss-marked packages, or any other abnormal conditions are found, the  
contractor shall notify the Government QASAS immediately.  The QASAS will take  
command of the situation. 
3.4  The contractor shall properly and promptly update LMP on-hand balances in  
accordance with AR 725-50, chapter 4, and use the appropriate transaction to close  
out the sales order in LMP no later than three (3) days after the actual physical  
shipment in accordance with US Army Materiel Command Regulation (AMC-R)  
740-27, 10 Apr 09, Storage and Supply Activitities – Ammunition Inventory and  
Accountability, chapter 4, paragraph 4-4.. 
3.5  The contractor shall be responsible for construction and removal of any  
temporary ramps or extensions that are needed to load conveyances.  The contractor  
is responsible for supplying all equipment that may be needed for loading  
conveyances. 
3.6  The contractor shall be responsible for any required escort of conveyances.  The  
contractor shall correct packaging defects prior to shipment.  This includes, but is not  
limited to, broken or damaged pallets, damaged wood boxes, banding, correction of  
incidental marking and labeling defects, and application of pallet placards for assets  
in all condition codes.   
3.7.  The contractor shall disassemble, make structural modifications, and/or demolish  
structures to remove IPE, if necessary.  The contractor shall repair the buildings,  
unless there is no expected future use for the building.  If there is no expected future  
use for the building, the contractor shall only secure or repair the building to prevent  
unauthorized access.   
3.8  The contractor shall perform packaging, Crating and Handling (PC&H) to  
material as required for shipping in order to meet compliance with DOT and Army  
shipping requirements.   

4. Receiving 
4.1  The contractor shall receive AA&E, IPE, and other government-owned items to  
an agreed upon maximum.  The receipt of in-bound materiel includes: traffic  
management, offloading, tallying, inspecting, handling, and stowing, as well as  
document processing. 
4.2   The contractor shall be responsible to unload carriers’ equipment, check, sort, 
and place materiel in proper storage and complete documentation related to those 
functions.  The contractor shall open transport vehicles, remove blocking, bracing and 
cushioning materiel, and unload the vehicles at receiving locations.  Upon receipt of 
shipment contractor shall arrange for support from Government QASAS.  The 
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contractor must notify the Government of all over, short, or damaged shipments when 
received.  DID DI-MGMT-80389B (CDRL A042); DID DI-MGMT-80503 (CDRL 
A045); DID DI-MGMT-80973 (CDRL A048) 
 4.3   Upon receipt, the contractor shall immediately verify that the seals are intact 
and inspect for any signs of damage or tampering.  If there are any such signs, there 
must be an immediate inventory to verify quantities received and to determine the 
extent of any damage or tampering on all shipments.  An inventory report of 
damaged/tampered  with shipments, outlining date of receipt/item/quantity/extent of 
damage, shall be provided to the ACO Security Officer by the end of the day on 
which the affected shipment was received. If the seals are intact, quantity verification 
must take place by the next working day. 
 4.4   The contractor shall correct packaging defects before storage when it prevents 
safe storage.  This includes, but is not limited to, broken or damaged pallets, damaged 
wood boxes, banding, correction of incidental marking and labeling defects, and 
application of pallet placards for all assets. 
 4.5   The contractor shall maintain an electronic arrivals log and assign a Receipt 
Control Number (RCN) for Ammunition and Explosives (A&E) shipments received 
upon the conveyance’s arrival in accordance with AMC-R 740-27,  chapter 4. 
 4.6   The contractor shall be responsible for construction and removal of any 
temporary ramps or extensions that are needed to unload the IPE.  The contractor is 
responsible for supplying all equipment that may be needed for unloading IPE. 

5.   Transportation 
The contractor shall comply with DOD 4500.9-R Defense Transportation 
Regulation(DTR), DOD 5100.76-M (Physical Security of Sensitive, Conventional 
Arms, Ammunition, and Explosives, the Department of Transportation (DOT) 
regulations specifically Code of Federal Regulations (CFR) Title 49, other related 
governmental directives, and directions of Administrative Contracting Officer (ACO) 
and/or Installation Transportation Officer (ITO) as ACO representative, when 
shipping and receiving materiel, preparing routing requests, using the Global Freight 
Management (GFM)/Electronic Transportation Acquisition (ETA) System, and when 
preparing outbound documentation including the Commercial Bill of Lading 
(CBL/BOL). The CFR Title 49 and The Bureau of Explosives (BOE) 6000 are the 
DOT law for transportation of HAZMAT. 
5.1 The contractor shall order carrier equipment from carriers designated by routings 

obtained from the Military Surface Deployment and Distribution Command 
(SDDC), Freight Traffic Rules Publication No. 1C (MFTRP No.1C) or latest 
version of freight traffic rules.   

5.1.1 The contractor shall schedule, coordinate, and ensure carrier equipment is 
positioned, in a timely manner, for loading or out-loading, including 
carrier equipment so as to avoid additional charges to the military services.   

5.1.2 The contractor shall distribute freight equitably using best value practices 
and maintain automated shipping history data related to shipments of all 
material.  The contractor shall document and report carrier shipment 
refusals, late deliveries, supplying improper equipment, etc., IAW DOD 
4500.9-R, Part II, Defense Transportation Regulation, Chapter 207, 
Carrier Performance. 
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5.1.3 The contractor shall apply transportation protective services (TPS) on 
outbound loads and report failure of other shippers or carriers to apply 
required TPS on inbound loads IAW DOD 4500.9-R, Part II.   

5.1.4 The contractor shall verify driver’s identification, company affiliation 
authentication, and security clearance prior to release of shipment. 

5.2   Reports. The contractor shall provide the following reports to the ACO on the 
schedule specified. 

5.2.1 Quarterly Exemption Usage (EU) report detailing number of shipments and 
usage of DOT Special Permits, CAA’s and COE’s. 
5.2.2  Monthly Commercial Security Escort Vehicles (CSEV) report detailing 
transportation costs required when shipping Security Risk Category I material. 
5.2.3 Monthly Transportation Discrepancy Report (TDR) identifying all TDRs, 
Letters of Warning and Letters of Non-use issued during the previous month. 

5.3   Freight containers shall only be used for out loading requirements.  The 
contractor shall use only 20 foot long American National Standards 
Institute/International Organization for Standards (ANSI/ISO) freight containers, 
and/or 20 foot long MILVANS.  The contractor shall have the capability to load 
containers on conveyance and provide information IAW DID DI-PACK-80877A 
(CDRL A049) and DOD 4500.9-R, DTR Part III Mobility, Chapter 302 to provide 
outloading/receiving capabilities.  Specific outloading information is required yearly 
IAW DTR DOD 4500.9-R, Vol III.  The contractor is required to update the DD 
Form 1726, Military Installation Outloading and Receiving Capabilities Report.  
Submission is unclassified and may be issued online at http://www.sdcc.army.mil. 
5.4  The Government Installation Transportation Officer (ITO) or designated 
Administrative Contracting Officer (ACO) representative has the authority to specify 
the mode or method for shipments which may occur during emergency, surge, or 
mobilization periods, or as directed by higher headquarters. 
5.5  Secure holding will be granted to motor shipments for temporary parking of 
Hazardous Class Division 1.1 through 1.6, providing security for such shipments 
IAW DTR and JMC Secure Hold Policy and meeting explosive safety criteria.  The 
contractor shall prepare Standard Operating Procedures (SOP)  IAW DTR Chapter 
205, and DOD 6055.9-STD, and have it on file for government review. 
5.6  All export shipments (with the exception of Foreign Military Sale (FMS), unless 
mandated of DoD owned material at the freight container level require Radio 
Frequency Identification (RFID) tags IAW DTR 4500.9-R, Part II and DOD RFID 
Policy dated 30 July 2004, or the latest revision thereof. 

5.6.1    Attach the magnetic mounting bracket to the plastic mounting sleeve prior 
to shipment. 
5.6.2    Create an RF tag in appropriate format for each container departing the 
installation going into theater.   
5.6.3    Apply tag to the container by positioning on the door behind the locking 
bar device so it will not easily be knocked off. 
5.6.4    Feed RF tag data to the Intransit Visibility (ITV) server to include license 
plate, commodity, and Transportation Control and Movement Document (TCMD) 
data. 
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5.7  Shipments of field service stock shall be checked to assure compliance with 
inspection and certification requirements of current approved DOD 4140.01-M-1, 
Phytosanitary Requirements for Wood Packaging Material, (and all updates). 
5.8  Contractor shall ensure shipping coordinator and HAZMAT certifiers of 
outbound shipments maintain certification necessary to certify Government shipments 
by all modes of transportation as mandated by CFR Title 49. Keep hazardous material 
certification training records as required in IAW CFR Title 49, DOD 4500.9-R, Part 
II, and TM 38-250. 
5.9  The contractor shall monitor all inbound and outbound shipments utilizing web 
based systems DTTS, GTN, or IRRIS.  The contractor shall be responsible for 
detention or demurrage related to truck or rail delays in loading or unloading if the 
contractor is at fault.  Railcars will be ordered using the most current method or site 
as directed by SDDC.  The contractor shall track incoming and outgoing railcars and 
shall notify the Walker River Paiute Tribe at least 24 hours in advance of when cars 
will pass through the Reservation. 
5.10 The contractor shall electronically send the Global Freight Management (GFM) 
system shipment data needed to complete a bill of lading document per agreed 
formats and transmission protocols. 
5.11  The contractor shall electronically send all data required to DTTS II/IRRIS on 
all shipments, export or CONUS, in order to generate a Report of Shipment 
(REPSHIP) per the Defense Transportation Regulation (DTR), DOD Regulation 
4500.9-R, Part II—Cargo Movement. 
5.12  Automated Identification Technology (AIT).  The contractor shall operationally 
integrate Automated Identification Technology (AIT) into all ammunition 
management processes to include but not be limited to receipt, storage management, 
and shipping.  These functions shall be accomplished via the client-server based 
Munitions Total Management System – Field Module (MTMS–FM) and in the future 
after LMP D3 deployment, with LMP and the web-based MTMS-FM.  Licenses and 
Certificates of Networthiness (CONs) will be obtained by the Government for all 
Ammunition Depot Automation applications in use by the contractor.   In addition, 
when utilizing MTMS-FM or LMP, the following shall also be accomplished: 

5.12.1  2D Bar Code Labels shall be applied to all ammunition pallets for all 
ammunition shipments either containerized or break-bulk. 

5.12.2  The contractor shall report and document all MTMS-FM trouble 
calls/issues via the provided JMC ADA PMO Configuration Control 
Board (CCB) website. 

5.12.3  The Government will host training events as the MTMS-FM software is 
configured to be a web-based application. These events will occur at 
various locations but likely in Lexington, KY or at HQ JMC, Rock Island, 
IL.  The contractor shall provide representation at these events which will 
afford familiarity with the software.   

 6.  Accountability/Reporting 
6.1  The contractor shall maintain custodial records in accordance with AMC-R 
740-27.  The contractor shall maintain custodial documentation in electronic 
format for the movement and storage of all materiel received, stored, in transit, 
and issued.  The contractor shall create a two-year audit trail in the LMP 
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transaction history records and shall maintain a two-year history of data received, 
stored or issued at HWAD for the life of the contract. 
6.2  The contractor’s custodial records shall reflect the physical location of 
materiel under their control and all materiel under the contractor’s control is 
represented in the custodial records.  The data elements used for accuracy checks 
include national stock number, ownership, lot/serial number, condition code, 
quantity, building and grid.  For Category I ammunition the verification interval is 
semi-annual and for all other categories of AA&E, the interval is annual.  DID 
DI-MGMT-80441 (CDRL A043); DID DI-MGMT-80441 (CDRL A044); DID 
DI-MISC-80209 (CDRL A053) 
6.3  The contractor shall manually and electronically receive and electronically 
send all updates to the custodial records in MILSTRIP/MILSTRAP format to the 
Government accountable property officer.  The contractor shall post FEDLOG 
updates within 2 working days of receipt. 
 

Contract Data Requirements List (CDRL) and Data Item Descriptions (DID) required for 
the MILSTRIP/MILSTRAP transactions are listed below: 
 
 CDRL TITLE DID 
 A040 Materiel Release Denial DI-MGMT-80389B 
 A041 Materiel Adjustment Document MILSTRIP DI-MGMT-80389B 
 A042 Material Receipt Documentation DI-MGMT-80389B 
 A043 Physical Inventory (count) Document or DI-MGMT-80441 
   Custodial Balance Report 
 A044 Property Accountability DI-MGMT-80441 
 A045 Report of Shipping (item) and Pkg Disc DI-MGMT-80503 
 A046 Reply to Cancellation Request DI- MGMT-80389B 
 A047 Materiel Release Confirmation DI-MGMT-80389B 
 A048 Materiel Ownership Transfer (in place) DI-MGMT-80389B 
 A053 Ammunition Seviceability and Lot # 
     Report (WARS) 
 A054   Listing of Bulk Propellant and Propelling DI-MISC-80193 
       Charges 

 
6.4  The contractor shall post all adjustments (gains or losses) to custodial 
records.  DID DI-MGMT-80973 (CDRL A041) 
6.5  The contractor shall maintain a computer data base for all Industrial Plant 
Equipment (IPE) and Vertical Launch System (VLS) Ship Parts.  The contractor 
shall allow the Government Property Administrator real time access to the 
approved Property Control Data Base. 

7.  Ammunition and Explosive Operations Handling Training 
 7.1 At a minimum, all contractor personnel involved in ammunition and explosives 

operations/ planning will be trained and certified in accordance with AMC- R 350-4, 
Appendixes A, B, and C . 


